FOR CONTINUATION SEE DWG. = E-A-92

FOR CONTINUATION SEE DWG. = E-A-90

NOTES:

1. FOR EMERGENCY POWER CENTER LAYOUT DETAILS SEE DWG.= E-A-99.
2. FOR MOTOR CONTROL CENTER SCHEDULES SEE DWG.= E-A-104 THRU E-A-106.
3. FOR LIGHTING AND/OR RECEPTACLE PANEL SCHEDULES SEE DWG.= E-A-109-114.
4. FOR EMERGENCY PANEL SCHEDULES SEE DWG.= E-A-115.
5. FOR AUTOMATIC TRANSFER SWITCH SCHEDULE SEE DWG.= E-A-99.
6. ALL PULL BOXES ARE NOT SHOWN. FOR LOCATION OF ADDITIONAL PULL BOXES SEE 1/8"SCALE FLOOR PLAN DWG.'S E-A-37-E-A-52
7. FOR TEMPORARY AND PERMANENT FACILITIES REQUIRED FOR CONSTRUCTION POWER SEE TEMPORARY LIGHT & POWER RISER DIAGRAMS AND SERVICE DISTRIBUTION ON DWG. E-A-152 THRU E-A-155, E-X-1 & E-X-2
8. FOR ELEVATOR DISTRIBUTION PANEL SCHEDULE SEE DWG. = E-A-100
9. FOR FIRE COMMUNICATION SYSTEMS RISER DIAGRAM SEE DWG.= E-A-96.
10. FOR EMERGENCY CONTROL RISER DIAGRAM SEE DWG. E-X-1L
11. FOR ELECTRIC CLOSET DETAIL SEE DWG.= E-A-85 THRU E-A-89.
12. FOR EMERGENCY SINGLE-LINE DIAGRAM SEE DWG.= E-X-10.
13. FOR SUBSTATION SWITCHBOARD SCHEDULE SEE DWG.= E-A-77 & E-A-78
14. FOR FDRS. EMANATING FROM WATER SUPPLY PUMP CONTROL PANEL SEE DWG. E-A-44.
15. ALL CENTER ELECTRIC CLOSETS (CLOSETS 'C') WILL CONTAIN 4"ø THROUGH THE WALL SLEEVES (BUSHED & CAPPED BOTH ENDS) INTO HUNG CEILING. ⚠1

CONTRACT BID DRAWING date OCT. 16, 1967

NO.	DATE	BUL. NO.	BY
⚠1	12-13-67		

REVISIONS

APPROVED

CHIEF, PLANNING DIVISION

DATE

THE WORLD TRADE CENTER

THE PORT OF NEW YORK AUTHORITY

MINORU YAMASAKI & ASSOCIATES — MINORU YAMASAKI, ARCHITECT
EMERY ROTH & SONS — RICHARD ROTH, ARCHITECT
WORTHINGTON, SKILLING, HELLE & JACKSON — STRUCTURAL ENGINEERS
JAROS, BAUM & BOLLES — MECHANICAL ENGINEERS
JOSEPH R. LORING & ASSOCIATES — ELECTRICAL ENGINEERS
THE PORT OF NEW YORK AUTHORITY — PAVING, UTILITIES, FOUNDATIONS

TITLE: LIGHT AND POWER RISER DIAGRAM 59TH-92ND FLOORS

DRAWN	R.F.H.	CHECKED	J.R.L.
SCALE	NONE	DATE	OCT. 16, 1967
PROJECT NUMBER		SHEET 78	OF 114
DRAWING NUMBER	E-A-91		

FileJuicer